



**THE HARYANA STATE COOPERATIVE SUPPLY
AND MARKETING FEDERATION LIMITED**
CORPORATE OFFICE, SECTOR 5, PANCHKULA HARYANA (INDIA)
TEL: 2590520-24, FAX: 2590711 E.Mail: hafed@hry.nic.in
Web-site: www.hafed.gov.in



No. Hafed/EE(PKL)/Drg./

Dated:

Notice Inviting E-Tender -

(E-Tendering Website: <https://etenders.hry.nic.in>)

Online bids are hereby invited for the following works:

Sr. No	Description	Estimated Cost (Rs.in Lakh)	Earnest Money (Rs. in Lakh)	Time Limit	Start Date & Time of Bid Preparation & Submission	Expiry Date & Time of Bid Preparation & Submission
1	Reconstruction of damaged boundary wall in Hafed Complex Arunai Road Pehowa (Kurukshetra).	66.38	1.33	4 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
2	Construction of 7500 MT capacity godowns (without roofing), surrounding cement concrete road after dismantling of existing 1 No. Plinth in Hafed Complex, Bhaini (Kurukshetra).	161.70	3.23	6 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
3	Construction of 10000 MT capacity godowns (without roofing), CC Roads, after dismantling of existing non-convertible Plinths, Repair / Renovation of Office & existing godowns at Hafed Complex, Chautala (Sirsa)	310.31	6.21	7 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
4	Construction of 5000 MT godowns (without roofing), CC roads, drain, labour hut, Reconstruction of boundary wall after dismantling of existing non convertible plinth with brick paving roads and Repair / renovation of existing godowns and Manager office at Hafed Complex, Baragura (Sirsa)	382.55	7.65	8 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
5	Construction of 5427 MT capacity godowns (without roofing), surrounding cement concrete roads and labour hut after dismantling of existing non convertible Plinth with brick paving roads in Hafed Complex, Tohana (Fatehabad)	153.31	3.07	6 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
6	Construction of 5000 MT capacity godowns (without roofing), cement concrete roads after dismantling of existing plinth with brick paving road and repair of boundary wall at Hafed Complex, Ram Nagria (Sirsa)	161.08	3.22	6 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
7	Repair and renovation of Hafed Ginning Complex, Hansi	50.54	1.01	4 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
8	Construction of 11680 MT capacity godowns (without roofing), surrounding cement concrete road, drain after dismantling of existing non convertible Plinths, Phar in Hafed Complex, Narnaund (Hisar)	365.80	7.32	8 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.

9	Construction of 10000 MT capacity godowns (without roofing), CC roads, drain after dismantling of existing Phars at Hafed Complex, Matana (Fatehabad)	292.08	5.84	7 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
10	Construction of 7510 MT capacity godowns (without roofing), C.C. roads after dismantling of existing N.C.Plinths and brick paving roads in Hafed Complex, Nagpur (Fatehabad).	279.95	5.60	7 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
11	Repair and renovation of godowns, roads, Manager office, Reconstruction of damaged boundary wall and Construction of Labour Huts in Hafed Complex at Jind Road Hansi (Hisar)	82.11	1.64	5 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
12	Construction of 8000 MT capacity godowns (without roofing), CC roads, reconstruction of boundary wall, Labour Hut after dismantling of existing Phar and brick paving road at Hafed Complex, Sainipura (Hisar)	242.53	4.85	7 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
13	Construction of 13360 MT capacity godowns (without roofing), C.C. road after dismantling of existing non convertible Plinths and brick paving road in Hafed Complex, Haboli Rania (Sirsa).	466.97	9.34	9 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
14	Repair and renovation of godowns, Manager office, chowkidar quarter, reconstruction of boundary wall, CC roads and drain in Hafed Complex at Bass (Hisar).	76.10	1.52	4 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
15	Construction of 15000 MT capacity godowns (without roofing), Cement Concrete roads and drain after dismantling of convertible plinths and phar, Repair and maintenance of 10000 MT capacity godowns and Manager office in Hafed Complex, Baroda (Jind)	610.32	12.21	10 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
16	Repair / renovation of godowns, Manager office and Reconstruction of damaged boundary wall in Hafed Complex Mithisurera Ellenabad (Sirsa)	229.62	4.59	6 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
17	Construction of 9452 MT capacity godowns (without roofing), CC roads, drain after dismantling of existing Phar and brick paving road, Reconstruction of damaged boundary wall at Hafed Complex, Uklana Road Bhuna (Fatehabad)	413.17	8.26	7 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
18	Reconstruction of damaged boundary wall in Hafed Complex Shahabad (Kurukshetra).	77.92	1.56	4 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
19	Repair / renovation of godowns, construction of CC roads, Reconstruction of boundary wall after dismantling of existing damaged boundary wall in Hafed District Office Complex, Pehowa (Kurukshetra)	64.03	1.28	4 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.

20	Construction of 30590 MT capacity godowns (without roofing), Cement Concrete roads and drain after dismantling of non convertible plinths and brick paving road in Hafed Complex, Kohlawas (Bhiwani).	897.89	17.96	11 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
21	Construction of 14194 MT capacity godowns (without roofing), Cement Concrete roads, Manager office, Gateman cabin, Boundary wall, Septic tank, Soakage pit and drain in Hafed Complex, Rampura (Rewari).	574.42	11.49	10 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
22	Repair and renovation of DM Residence in Hafed Complex at Rania Road Sirsa.	10.73	0.21	2 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
23	Construction of 3620 MT capacity godowns (without roofing) after dismantling of existing godowns, reconstruction of damaged boundary wall and construction of CC roads in Hafed Rice Mill Complex, Pehowa (Kurukshetra).	143.56	2.87	6 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
24	Repair and renovation of Godown No. 1, 2 and Dryer rooms, Reconstruction of Manager office and Boundary wall after dismantling of existing damaged Manager office and Boundary wall and Construction of Gateman cabin in Hafed Rice Mill Complex at Radaur (Yamuna Nagar)	125.13	2.50	6 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
25	Repair and renovation of godowns, Boundary wall, Gateman cabin, Manager office and Construction of Labour Huts and Labour Toilet in Hafed Turmeric Plant, Radaur (Yamuna Nagar)	56.63	1.13	4 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
26	Construction of 9175 MT capacity godowns (without roofing) after dismantling of existing 7000 MT capacity damaged godowns, CC roads, Reconstruction of damaged boundary wall and Manager office with E.I. and P.H.works, dismantling of staff quarters, Ginning godown and construction of Labour hut in Hafed Complex, Bhattu Kalan (Fatehabad)	328.52	6.57	7 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
27	Construction of 12100 MT capacity godowns (without roofing) after dismantling of existing Plinths and brick paving roads and Construction of CC roads, Manager office with E.I. and P.H. work, Labour Hut, Gateman cabin, Septic tank and Soakage Pit in Hafed Complex Adampur (Hisar).	397.99	7.96	8 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
28	Repair and maintenance of B-Block of Hafed Warehousing Complex at Gurugram	51.38	1.03	3 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.

29	Providing Injection wells for soakage of rainy water for 2 No. at Pipli, 3 No. at Bhaini, 4 No. at Shahabad, 3 No. at Kirmich, 2 No. at Rice Mill Pehowa, 2 No. at Kurukshetra Road Pehowa, 1 No. at RHA Ladwa (Kurukshetra), 3 No. at Jagadhri (Yamuna Nagar), 1 No. at Taraori, 3 No. at Newal-I (Karnal), 1 No. at Majra Khurd (Mahendergarh), 1 No. at Ram Nagaria (Sirsa), 1 No. at Tohana Road Bhuna, 1 No. at District Office Fatehabad, 2 No. at Matana, 1 No. at Nagpur (Fatehabad), 2 No. at Jind Road Hansi and 1 No. at Ginning Complex Hansi (Hisar)	176.66	3.53	4 Months	18-01-2021 17:01 Hrs.	02-02-2021 12:00 Hrs.
----	---	--------	------	----------	--------------------------	--------------------------

The tender document containing details of required work, quantity, specifications etc. and other terms & conditions are available on portal <https://etenders.hry.nic.in> or at Hafed Website www.hafed.gov.in The interested parties may download the tender document and must remit the funds on or before **02.02.2021 at 12:00 Hrs.** The date of bid submission is from **18.01.2021 at 17.01 Hrs to 02.02.2021 at 12:00 Hrs** through e-Tender portal as mentioned above. All bidders are required to get register on e-tendering portal & obtain Digital Signature from NIC office. The technical bid will be opened on **02.02.2021** and the date for opening of the financial bid will be informed lateron.

Hafed reserve the right to reject any / all tenders without assigning any reason whatsoever.

- NOTE:**
- 1. The agency should have executed at least one work of 80% amount OR two works of 50% amount OR three works of 40% amount of similar nature.**
 - 2. Potable and wholesome water is to be used for construction and curing work.**
 - 3. The Notary Attested Affidavit must accompany the bid & Affidavit shall be of date from 18.01.2021 to 02.02.2021. In case the same is not uploaded with the bid then the bid will be rejected outwardly & no claim on this account will be entertained.**
 - 4. For Sr.No.29, the interested bidder must have an experience in the similar job work (as mentioned at Note: 1) and also must have atleast one Rig Machine in his name.**

*** Tenders can be purchased/downloaded/opened as per the schedule given above.**

Online item / percentage rate tenders on prescribed forms are invited from the approved contractors/societies borne on the approved list of appropriate class of contractors/societies for specific nature of work in PWD(B&R) Haryana, MES, Railways, CPWD, HUDA, HSAMB, Haryana Warehousing Corporation, HPHC or any other State/Centre Govt. Deptt/Board/Corporation for the above mentioned works and the same will be opened as per the schedule given above respectively in the office of undersigned in the presence of intending contractors or their authorized representatives, who may choose to attend for the purpose.

Tender documents can be obtained on making prescribed payment of:-

Rs. 500/- for the works costing upto Rs.5.00 lacs
Rs.1000/-for the works costing above Rs.5.00 lacs upto Rs.25.00 lacs.
Rs.5000/- for the works costing above Rs.25.00 lacs upto Rs.1.00 Crore
Rs. 15000/- for the works above Rs.1.00 Crore upto Rs.5.00 Crores.
Rs. 20000/- for the works above Rs.5.00 Crore upto Rs.50.00 Crores.
Rs. 50000/- for the works more than Rs.50.00 Crores

(Non Refundable) For purchasing the tender documents online, contractors are required to pay the tender documents fees online using the electronic payments gateway service. The interested parties/bidders shall have to pay mandatorily e-Service fee (under document fee – Non refundable) of Rs.1000/- (Rupee One Thousand Only) online by using the service of secure electronic gateway. For online payments, please refer to the Home page of the e-tendering Portal <https://etenders.hry.nic.in>

ELIGIBILITY, TERMS AND CONDITIONS:-

1. DNIT can be seen on any working day during office hours in the office of the undersigned and can be downloaded from our website: <https://etenders.hry.nic.in> or www.hafed.gov.in
2. **In case Financial bid is submitted but bid security has not been submitted by any bidder, then bidder would be debarred from further tendering in Hafed for a period of minimum one year.**
3. Conditional tenders will not be entertained and are liable to be rejected.
4. In case the day of opening of tenders happens to be a holiday, the date and time of opening of tender will be conveyed later.
5. The amount of earnest money shall be same in case of cooperative labour & construction societies as well as other contractors.
6. The validity of the tender is 90 days extendable by 45 days purely at the discretion of Hafed. The contractors who modify their rates, terms and conditions or withdraw within the validity period of tenders, their tenders are liable to be rejected and earnest money will be forfeited."
7. Tenderer should have valid GST Registration Certificate from concerned Authorities of the State / Centre as applicable.
8. The jurisdiction of the Court will be at Panchkula / Chandigarh.
9. Hafed reserves the right to accept or reject any or all offers without assigning any reason.

**MANAGING DIRECTOR,
HAFED, PANCHKULA**

3. Key Dates (Schedule)

Sr. No.	HAFED Stage	Contractor Stage	Start Date and Time	Expiry Date and Time
1	Release of Tender	-	18.01.2021 10:00 Hrs	18.01.2021 17:00 Hrs
2	-	Downloading of Tender Document / Online Bid Preparation, Hash Submission / Submission of online Bid (Re-encryption of Online Bid)	18.01.2021 17:01 Hrs	02.02.2021 12:00 Hrs
3	Open EMD / Technical Envelope	-	02.02.2021 12:01 Hrs	02.02.2021 17:00 Hrs
4	Open Financial / Price-Bid Envelope	-	Will be informed later on.	